DEPOT-WIDE MINOR CONSTRUCTION
MULTIPLE AWARD INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ)
MULTIPLE AWARD TASK ORDER CONTRACT (MATOC)
TOBYHANNA ARMY DEPOT

VOLUME II – PAST PERFORMANCE
July 28, 2021
Solicitation #W25G1V21R0014

Submitted to:

Jacqueline D. Ramsey
ACC-APG, TOBYHANNA DIVISION
11 Hap Arnold Blvd.
Tobyhanna, PA 18466
jacqueline.d.ramsey.civ@mail.mil

Submitted By:

Harry Brown Jr, PMP/LEED-AP
115 Black Horse Pike
1st Floor
Haddon Heights, NJ 08035
hbrown@mn-e.com
609-230-4425

DUNS: 117007074
Cage Code: 8B6Y9
EIN: 35-2652385

Table of Contents

2.0 Miami Wiipica, LLC Past Performance

2.1 Contract Descriptions 1

2.1.1 US Army Corps of Engineers - Kennel Addition, Bldg. 3512 1

2.1.2 Maryland Procurement Office - Office of General Counsel 1

2.1.3 US Army Corp of Engineers – Bldg.-2251 - Repair Hanger Utilities / Restrooms 1

2.1.4 Airfield Lighting Vault Bldg Lakehurst, NJ 2

2.1.5 GSA Mid-Atlantic - POFF VBA Federal Building 2

2.2 Performance: Description, Relevancy and Schedule 3

2.3 New Corporate Entities 5

2.4 Past Performance Questionnaire POC's 5

2.5 Submissions 6

2.0 Past Performance

Miami Wiipica, LLC (Wiipica) and Miami Technology Solutions, LLC (MTS) are wholly owned by Miami Nation Enterprises, a political and an economic subdivision of the federally recognized Miami Tribe of Oklahoma. TRIBAL 8(a)s may claim the past performance of sister companies and key management personnel during the evaluation period of award (FAR 15.305[a][2][iii]).

Miami Nation Enterprises, a tribal corporation, of which Wiipica and MTS are members, has successfully completed 26 contracts under the NAICS codes for construction with a total value of $93,600,000 to date.

2.1 Contract Descriptions

2.1.1 US Army Corps of Engineers - Kennel Addition, Bldg. 3512

Project #1: Philadelphia Army Corps of Engineers - Kennel Addition, Bldg. 3512			
Contractor Name	Miami Technology Solutions /Miami Wiipica, LLC	**Prime or Sub**	Prime
Place of Performance:	JB MDL - McGuire AFB		
(j) **Original Delivery Sched:**	September 30, 2015 – February 13, 2017		
(a) **Contractor POC:**	Name: Harry Brown, Jr Address: 1950 Roland Clarke Place, Ste. 210E Reston, Virginia 20191 Email: hbrown@mn-e.com Phone: Cell (609)230-4425	(a) **DUNS:**	117007074
		(a) **Cage Code:**	8B6Y9
		(e) **Contract No.**	W912BU-15-C-0085
		(f) **Contract Type:**	Firm Fixed Price
(b) **Gov. Procuring POC:** (c) **Gov. Technical POC:** (d) **Gov Contr. Officer:**	Information Unavailable Name: Kobie Langevine Address: McGuire AFB Email:kobie.langevine.1@us.af.mil Phone: 609-754-5037 Information Unavailable	(f) **Delivery Order No:**	N/A
		(g) **Awarded Cost:**	$ 808,161.00
		(h) **Projected Final Cost:**	$ 808,161.00
		(i) **Final Delivery**	February 2017

2.1.2 Maryland Procurement Office - Office of General Counsel

Project #2: NAS Ft. Meade - Office of General Counsel			
Contractor Name	Miami Technology Solutions / Miami Wiipica, LLC	**Prime or Sub**	Prime
Place of Performance:	Ft. Meade, Maryland		
(j) **Original Delivery Sched:**	May 12, 2017 – March 31, 2018		
(a) **Contractor POC:**	Name: Harry Brown, Jr Address: 1950 Roland Clarke Place, Ste. 210E Reston, Virginia 20191 Email: hbrown@mn-e.com Phone: Cell (609)230-4425	(a) **DUNS:**	117007074
		(a) **Cage Code:**	8B6Y9
		(e) **Contract No.**	H92830-17-C-0267
		(f) **Contract Type:**	Firm Fixed Price
(b) **Gov. Procuring POC:** (c) **Gov. Technical POC:** (d) **Gov Contr. Officer:**	Information Unavailable Information Unavailable Name: Charles Rome Address: Ft. Meade, Maryland Email:cfrome@radium.ncsc.mil Phone: (240) 373-0190	(f) **Delivery Order No:**	N/A
		(g) **Awarded Cost:**	$ 1,456,200.00
		(h) **Projected Final Cost:**	$ 1,456,200.00
		(i) **Final Delivery Sched:**	March 2018

2.1.3 US Army Corps of Engineers – Bldg.-2251 - Repair Hanger Utilities / Restrooms

USACE – Joint Base MDL Building 2251			
Contractor Name	Miami Technology Solutions/Miami Wiipica, LLC	**Prime or Sub**	Prime
Place of Performance:	Joint Base MDL – McGuire AFB		
(j) **Original Delivery Sched:**	September 19, 2016 – Octoer 31, 2018		
(a) **Contractor POC:**	Name: Harry Brown, Jr Address: 1950 Roland Clarke Place, Ste. 210E Reston, Virginia 20191 Email: hbrown@mn-e.com Phone: (609)230-4425	(a) **DUNS:**	117007074
		(a) **Cage Code:**	8B6Y9
		(e) **Contract No.**	W912BU-16-C-0044
		(f) **Contract Type:**	Firm Fixed Price
(b) **Gov. Procuring POC:** (c) **Gov. Technical POC:**	Information Unavailable Procurement Name: Walter Angster, Civil Eng. Address: Ft. Meade, Maryland Email: walter.angster @us.af.mil Phone: (609) 562-6229	(f) **Delivery Order No:**	N/A
		(g) **Awarded Cost:**	$3,015,558.43
		(h) **Projected Final Cost:**	$3,015,558.43
		(i) **Final Delivery Sched:**	October 31, 2018

2.1.4 Airfield Lighting Vault Bldg Lakehurst, NJ

Project #4 Joint Base MDL - 87TH CES/CEPM - MCGUIRE: Airfield Lighting Vault Bldg			
Contractor Name	Miami Technology Solutions / Miami Wiipica, LLC	**Prime or Sub**	Prime
Place of Performance:	Lakehurst, New Jersey (US Naval Air Station)		
(j) **Original Delivery Sched:**	February, 3, 2020 – August 27, 2021		
(a) **Contractor POC:** (b) **Gov. Procuring POC:** (c) **Gov. Technical POC:**	Name: Harry Brown, Jr Address: 1950 Roland Clarke Place, Ste. 210E Reston, Virginia 20191 Email: hbrown@mn-e.com Phone: Cell (609)230-4425	(a) **DUNS:**	117007074
		(a) **Cage Code:**	8B6Y9
		(e) **Contract No.**	FA448420C0006
		(f) **Contract Type:**	Firm Fixed Price
(d) **Gov Contr. Officer:**	Name: Soe Lynn, Project Manager Address: Lakehurst NAS, New Jersey Email: soe.lynn@us.af.mil Phone (347) 385-2160	(f) **Delivery Order No:**	N/A
		(g) **Awarded Cost:**	$ 3 ,869,922.00
		(h) **Projected Final Cost:**	$ 3 ,869,922.00

2.1.5 GSA Mid-Atlantic - POFF VBA Federal Building

Project #5 GSA Mid-Atlantic – POFF VBA Federal Building Renovation			
Contractor Name	Miami Technology Solutions / Miami Wiipica, LLC	**Prime or Sub**	Prime
Place of Performance:	Roanoke, VA		
(j) **Original Delivery Sched:**	March 6, 2019 – October 7, 2021		
(a) **Contractor POC:**	Name: Harry Brown, Jr Address: 1950 Roland Clarke Place, Ste. 210E Reston, Virginia 20191 Email: hbrown@mn-e.com Phone: Cell (609)230-4425	(a) **DUNS:**	117007074
		(a) **Cage Code:**	8B6Y9
		(e) **Contract No.**	47PD0219C0004
		(f) **Contract Type:**	Firm Fixed Price
(b) **Gov. Procuring POC:**	Name: Brian Patrick Quin, Capital Project Manager Address: 100 South Independence Mall, West Philadelphia, PA 19106 Email: brian.quinn@gsa.gov Phone: 267-280-3902	(f) **Delivery Order No:**	N/A
		(g) **Awarded Cost:**	$ 6,094,142.66
		(h) **Projected Final Cost:**	$ 6,094,142.66
		(i) **Final Delivery Sched:**	October 2021

2.2 Performance: Description, Relevancy and Schedule

2.2.1 Contract #1 Philadelphia Army Corps of Engineers: Kennel Addition, Bldg. 3512

Contract #1. Philadelphia Army Corps of Engineers - Kennel Addition, Bldg. 3512

Contract Description:

This project was a design/build to construct an addition to the building to allow for additional working dog kennels. Constructed new kennels, with all required furnishings and features required, including dog houses, fencing, gates, drains, and related items. Installed new fire detection system as indicated and as required by code. Fire detection system had to be tied into base notification interface. Project involved custom design with building owner as well as all trades in the design. All new MEP, fire alarm, concrete slabs, steel beams/frames, masonry and architectural shingle roof to match existing. Furnished and installed all fencing. Gates, dog houses, expoxy floor coating. All work was performed while the existing dog kennel remained fully operational.

Contract Relevancy:

Project was executed while dog kennel remainied in opertion with no impact to the customer.This project involves installation of new Break areas, Restrooms, windows, Doors, Fire Protection, New Roof Replacement, Expoxy Flooring and lighting.

2.2.2 NAS Ft. Meade: Office of General Counsel

Contract #2. NAS Ft. Meade - Office of General Counsel

Contract Description:

Renovation of the Office of General Counsel at NSA located at Ft. Meade Maryland. Space was approximately 3,000 SF. Renovations included demolition of existing walls, floors and ceilings along with associated Mechanical, Electrical and Fire Protection. Installation of new raised flooring, New STC Rated Drywalls and STC rated Doors, Painting of walls, installation of new suspended ceiling with suspended wood designer panels. Installation of designer wood panels on new walls. Also included was the installation of all new electrical devices, lighting and fire alarm system. A new HVAC system packaged system was installed as well as a announcement system throughout the space. Water fountains were installed in the areas as well as break rooms/kitchens.

Contract Relevancy:

Project was excuted during normal business hours with critical impact work being performed off hours with no interuptions to the customer. This project involves installation of new Break areas, Restrooms, windows, Doors, Fire Protection, New Roof Replacement, HVAC, Flooring and lighting describing the objectives achieved and detailing how the effort is relevant to the requirement of this RFP.

2.2.3 USACE – Joint Base MDL Building 2251

Contract #3 USACE – Joint Base MDL Building 2251

Contract Description:

This project was a design / build to renovate the interior of an existing aircraft hanger. The Project Scope involved demolition of existing internal structures, fire suppression systems, and MEP systems. Renovations and repair included full replacement of the fire suppression and alarm systems, construction of new restrooms, showers, locker rooms, offices, and tool rooms, as well as upgrades and replacements to HVAC, plumbing, lighting, electrical circuits and controls. The architectural and structural work also included the addition of a second office / breakroom level above the existing office space. Renovations in the mechanical room included a new furnace, hot

Contract #3 USACE – Joint Base MDL Building 2251

water heater, and electrical service panels. The project scope also included painting of the walls, and columns, repairs to the existing masonry walls and Standing Seam Roof, replacement of exterior doors and hardware. Project also involved resealing/weather stripping around various doors & windows, caulking/sealing existing wall penetrations as well as shot blasting and installation of 45,000 SF expoxy floor coating.

Contract Relevancy:

Project schedule was met. Offered value engineering suggestions to help customer achieve final result while staying within budget. This project involved installation of new Break areas, Restrooms, windows, Doors, Fire Protection, New Roof Replacement, Windows, Expoxy Flooring and lighting.

Deviation from Schedule:

Project was extended due to customer requested changes

2.2.4 US Naval Air Station, Lakehurst

Contract #4 US Naval Air Station, Lakehurst NJ

Contract Description:

Project Scope involved constructing a new airfield lighting vault building, including utility system connections, constructing new paved parking area, constructing new airfield lighting duct bank and hand holes connecting to existing system. Provided new backup generator and above ground fuel tank. Provided new airfield lighting vault regulators, controls and associated equipment. Provided new airfield lighting controller. Cutover airfield lighting system to new vault. Demolition of the old lighting vault.

Contract Relevancy:

Project was perfromed while airfield remained active with no interuptions Scope of work involved MEP, Doors, HVAC, Fire Alarm, Access Controls, Sire Suppression.

2.2.5 GSA Mid-Atlantic: POFF VBA Federal Building Renovation

Contract #5 GSA Mid-Atlantic – POFF VBA Federal Building Renovation

Contract Description:

Project involves 6 floor interior renovation of Federal Building with one floor being completed at a time. Work invoilved was demo of existing flooring, walls, ceiling, HVAC, MEP, sprinkler and construciton of new layout of floors with new walls, ceiling, MEP, lighting, Fire Alarm, Fire Suppresion, access controls and flooring. Work started in March of 2019 and is scheduled to be completed on schedule in October 2021.

Contract Relevancy:

Project shows the experience and knowledge of running phased construction in an occupied building. Project scope involved is similar to that of Bld 14 with Doors, Windows, Flooring, architectural finishes.

Deviation from Schedule:

With additional customer requested change orders totalling over $800,000 we are still on schedule to complete within original POP.

2.3 New Corporate Entities

The description of New Corporate Entities does not define Miami Wiipica, LLC; therefore, Letters of Commitment are not warranted and not provided.

2.4 Past Performance Questionnaire Points of Contact (POC)

Miami Wiipica, LLC has submitted the government's Past Performance Questionnaire to the five POC's for recent and relevant projects.

2.5 Submissions

2.5.1 Points of Contact for Past Performance Questionnaires

Please see the table below for the Points of Contact completing Past Performance Questionnaires for the government:

	Solicitation Number	Company Name	Contract Number	Government Agency	POC Last Name	First Name	POC Title	POC Telephone Number	POC E-mail Address	Date Email to POC
PPQ 1	W25G1V21R0014	Miami Technology Solutions/ Wiipica Miami, LLC	W912BU-15-C-0085	**US Army Corps of Engineers**	Langevine	Kobie	JOC Project Manager	(609) 754-5037	kobie.langevine.1@us.af.mil	07/09
PPQ 2	W25G1V21R0014	Miami Technology Solutions/ Wiipica Miami, LLC	H98230-17-C-0267	**Office of the General Counsel Ft. Meade, MD**	Rome	Charles	Contracting Officer	(240) 373-0190	cfrome@radium.ncsc.mil	07/09
PPQ3	W25G1V21R0014	Miami Technology Solutions/ Wiipica Miami, LLC	W912BU-16-C-0044	**US Army Corp of Engineers**	Angster	Walter	Civil Engineering Construction Inspector	(609) 562-6229	walter.angster@us.af.mil	07/09
PPQ4	W25G1V21R0014	Miami Technology Solutions/ Wiipica Miami, LLC	FA44842-0C-0006	**US Naval Air Station**	Lynn	Soe	Project Manager	(347) 385-2160	soe.lynn@us.af.mil	07/09
PPQ5	W25G1V21R0014	Miami Technology Solutions/ Wiipica Miami, LLC	47PD0219C0004	**GSA Mid-Atlantic**	Brian Patrick	Quinn	JOC Project Manager	(267)280-3902	Brian.quinn@gsa.gov	07/09