TAVARES LLC

124 Webster Avenue, Providence, Rhode Island 02909

401.521.1589 Office 401.521.1767 Fax

SBA
U.S. Small Business Administration
8(a) Certified

DUNS: 006493690

Cage Code: 6PY01

May 3, 2018

Ms. Joyce M. Overton
Contract Specialist
U.S. Coast Guard
475 Kilvert Street, Suite 100
Warwick, RI 02886-1379

Email: joyce.m.overton@uscg.mil

**Subject:** **Solicitation No. 70Z0G118SPFA02700**
**USCG Academy, 15 Mohegan Avenue, New London, CT**
**Abate Lead and Asbestos – Quarters 3**

Dear Ms. Overton,

Thank you for allowing us this opportunity to present our firm, Tavares LLC, as a potential suitor for the Abate Lead and Asbestos Quarters 3, USCG Academy, New London, CT and any upcoming projects for the Department of Homeland Security, United States Coast Guard.

(a) Tavares LLC intends to submit a proposal for this solicitation as a PRIME contractor.

(b) Attached to this document you will find a copy of our bonding letter from Alliant/Berkeley Single/Aggregate Limits $5M/$15M.

(c) Tavares LLC is an 8(a) certified company based out of Providence, Rhode Island.

(d) Please see attached past performance and relevant experience exceeding more than $10 Million in successful completion of abatement work throughout the New England district. Our firm is the only 8(a) certified abatement specialist in the State of Rhode Island and New England District.

**Responsible Office**
Tavares LLC
124 Webster Avenue
Providence, RI 02909
Office: 401.521.1589
Fax: 401.521.1767

**Contact Person**
Fernando Tavares
Sole Owner/President
Cell: 401.451.2584

Delano "Joe" Brooks
Project Executive
Cell: 401.255.1081

Sincerely,

Fernando Tavares, Sole Member

Alliant

February 27, 2018

RE: **Tavares, LLC**
Contractor Prequalification

To Whom It May Concern:

This letter confirms that Tavares, LLC ("Tavares") is a highly regarded and valued client of Alliant Insurance Services, Inc. ("Alliant") and Berkley Insurance Company ("Berkley"). As Tavares' bonding agent and surety, we have always been impressed by our client's diverse capabilities, past project experience, track record of performance and depth of the company's professional staff.

Throughout their relationship, Berkley has provided all of the surety bonds that Tavares' clients have requested. With respect to Tavares' current bonding requirements, please be advised that Berkley is willing to support individual projects with contract values approaching $5,000,000 with corresponding backlogs approaching $15,000,000.

As is customary within the surety industry, the execution of any bonds would be subject to, but not necessarily limited to receipt and favorable review of all contract terms and conditions, bond forms, confirmation of project financing and all current underwriting information needed at the time of the request for bonds is made by Tavares to its surety. Please understand that any arrangement for surety bonds is a matter strictly between Tavares and its surety. As such, we assume no liability to you or any third party by the issuance of this letter.

Berkley is fully licensed and authorized to conduct surety business in all fifty States, is listed in the US Department of Treasury's listing of Approved Sureties (Department Circular 570) and has a policyholder rating of "A+" by A.M. Best Company with Financial Size Category "XV."

Alliant and Berkley strongly recommend Tavares to you. Please feel free to contact this office should you have any questions regarding the bonding capacity or technical ability of Tavares, LLC.

Sincerely,

Sandra C. Lopes
Surety Account Manager
Construction Services Group

Alliant Insurance Services, Inc. • 131 Oliver Street • 4th floor • Boston, MA 02110
Phone (617) 535-7200 • www.alliantinsurance.com

**RELEVANT EXPERIENCE**

**Providence Schools**
**Providence, RI**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Asbestos Abatement, Drywall, Painting, Doors/Hardware, Demolition and Misc. Cleanup |
| Contract Value: | $3,762,469.00 |
| Point of Contact: | Anthony Iaccarrino |
| General Contractor: | Gilbane Building Company |
| Telephone Number: | 401.456.5800 |
| Timeliness of Performance: | Completed On Time |

**Longmeadow High School**
**Longmeadow, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Demolition and Abatement |
| Contract Value: | $1,327,000.00 |
| Point of Contact: | Gary Snoonian |
| General Contractor: | Essex Newbury North Contracting Corp. |
| Telephone Number: | 978.463.5414 |
| Timeliness of Performance: | Completed On Time |

**Mt. Pleasant High School**
**Providence, RI**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Asbestos Abatement |
| Contract Value: | $109,200.00 |
| Point of Contact: | Steve Grande |
| General Contractor: | Grande Masonry |
| Telephone Number: | 401.781.4797 |
| Timeliness of Performance: | Completed On Time |

**William Hinton Laboratory**
**(DCAMM)**
**Cambridge, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Demolition and Abatement |
| Contract Value: | $1,899,000.00 |
| Point of Contact: | Christopher Cheu |
| General Contractor: | J.C. Cannistraro LLC |
| Telephone Number: | 617.926.0092 |
| Timeliness of Performance: | Completed On Time |

**Central High School**
**Providence, RI**

| | |
|---|---|
| Role: | General Contractor |
| Scope of Work: | Asbestos Abatement |
| Contract Value: | $32,171.00 |
| Point of Contact: | Al Buco |
| Owner: | City of Providence, RI |
| Telephone Number: | 401.680.5300 |
| Timeliness of Performance: | Completed on Time |

**One Dalton Street**
**Boston, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Supply and Installation of Doors, Frames and Hardware |
| Contract Value: | $5,835,950.00 |
| Point of Contact: | Jonathan Linehan |
| General Contractor: | Suffolk Construction Company |
| Telephone Number: | 617.517.4586 |
| Timeliness of Performance: | In Progress |

**Orient Heights Phase 1**
**East Boston, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Interior Glazing |
| Contract Value: | $102,176.00 |
| Point of Contact: | Derrick Chery |
| General Contractor: | Suffolk Construction Company |
| Telephone Number: | 617.445.3500 |
| Timeliness of Performance: | Completed On Time |

**Orient Heights Phase 1**
**East Boston, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Painting and Specialties |
| Contract Value: | $826,942.00 |
| Point of Contact: | Derrick Chery |
| General Contractor: | Suffolk Construction Company |
| Telephone Number: | 617.445.3500 |
| Timeliness of Performance: | In Progress |

**Lowell Justice Center (DCAMM)**
**Lowell, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Installation of Doors, Frames and Hardware |
| Contract Value: | $1,921,928.00 |
| Point of Contact: | Matthew Pelczar |
| General Contractor: | Dimeo Construction Company |
| Telephone Number: | 617.502.3080 |
| Timeliness of Performance: | In Progress |

**College of the Holy Cross**
**Worcester, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Supply and Installation of Doors, Frames and Hardware |
| Contract Value: | $709,545.00 |
| Point of Contact: | Jeff Cammuso |
| General Contractor: | Bond Brothers |
| Telephone Number: | 401.447-0148 |
| Timeliness of Performance: | Completed On Time |

**College of the Holy Cross**
**Worcester, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Painting |
| Contract Value: | $1,099,767.00 |
| Point of Contact: | Jeff Cammuso |
| General Contractor: | Bond Brothers |
| Telephone Number: | 401.447-0148 |
| Timeliness of Performance: | Completed On Time |

**Essex North Shore Agricultural Technical High School**
**Danvers, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Supply and Installation of Doors and Windows |
| Contract Value: | $400,000.00 |
| Point of Contact: | Gary Snoonian |
| General Contractor: | Essex Newbury North Contracting Corp. |
| Telephone Number: | 978.463.5414 |
| Timeliness of Performance: | Completed On Time |

**CambridgeSide Galleria Mall**
**Cambridge, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Drywall and Demolition |
| Contract Value: | $3,245,653.00 |
| Point of Contact: | Stephen Dickinson |
| General Contractor: | The Whiting-Turner Contracting Company |
| Telephone Number: | 508.875.4100 |
| Timeliness of Performance: | Completed On Time |

**Essex County Sherriff's Dept.**
**Middleton, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Carpentry and Labor |
| Contract Value: | $141,201.00 |
| Point of Contact: | Alex Grant |
| General Contractor: | J.C. Cannistraro LLC |
| Telephone Number: | 617.926.0092 |
| Timeliness of Performance: | Completed On Time |

**Worldwide Flight Services – Building 56**
**Logan International Airport**
**East Boston, MA**

| | |
|---|---|
| Role: | General Contractor |
| Scope of Work: | General Trades / Building Fit-Out |
| Contract Value: | $677,000.00 |
| Point of Contact: | Timothy Coggswell |
| Owner: | WorldWide Flight Services |
| Email Address: | tcoggswell@wfs.aero |
| Timeliness of Performance: | In Progress |

**Northeastern University**
**MRI at ISEC**
**Boston, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Drywall |
| Contract Value: | $177,000.00 |
| Point of Contact: | Daniel Lanneville |
| General Contractor: | Skanska USA Building Inc. |
| Telephone Number: | 617.574.1400 |
| Timeliness of Performance: | Completed On Time |

**275 Albany Street**
**Boston, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Painting of interior and exterior surfaces of buildings |
| Contract Value: | $2,311,020.00 |
| Point of Contact: | Marshall Felix |
| General Contractor: | Suffolk Construction Company |
| Telephone Number: | 617.445.3500 |
| Timeliness of Performance: | Completed On Time |

**Citizens Bank Refresh Project**
**Various Locations**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | General Trades |
| Contract Value: | $1,522,004.00 |
| Point of Contact: | Aleita Hall |
| General Contractor: | Gilbane Building Company |
| Telephone Number: | 401.456.5800 |
| Timeliness of Performance: | Completed On Time |

**Liberty Mutual**
**10 St. James Street**
**Boston, MA**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Painting |
| Contract Value: | $214,146.00 |
| Point of Contact: | Marshall Felix |
| General Contractor: | Suffolk Construction Company |
| Telephone Number: | 617.445.3500 |
| Timeliness of Performance: | Completed On Time |

**Walgreen's**
**Providence, RI**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | General Trades |
| Contract Value: | $1,327,000.00 |
| Point of Contact: | Anthony Murgida |
| General Contractor: | Gilbane Building Company |
| Telephone Number: | 401.456.5800 |
| Timeliness of Performance: | Completed On Time |

**South Street Landing Enabling Work**
**Providence, RI**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Demolition and Abatement |
| Contract Value: | $5,333,602.00 |
| Point of Contact: | Aleita Hall |
| General Contractor: | Gilbane Building Company |
| Telephone Number: | 401.456.5800 |
| Timeliness of Performance: | Completed On Time |

**South Street Landing**
**Historic Windows**
**Providence, RI**

| | |
|---|---|
| Role: | Subcontractor |
| Scope of Work: | Supply and Installation of Historic Windows |
| Contract Value: | $4,478,676.00 |
| Point of Contact: | Aleita Hall |
| General Contractor: | Gilbane Building Company |
| Telephone Number: | 401.456.5800 |
| Timeliness of Performance: | Completed On Time |

# TAVARES, LLC

## GENERAL CONTRACTOR/CONSTRUCTION MANAGEMENT

A Full Service, Start to Finish Construction Company

Tavares LLC is a small minority owned union general contractor headquartered at 124 Webster Avenue, Providence, Rhode Island 02909. Tavares LLC has the capability of performing the following scopes of work throughout New England and qualified to work on projects falling under NAICS 236220 Commercial & Institutional Building Construction and is capable of performing work under NAICS 562910.

- General Contractor/CM
- Demolition
- Asbestos Abatement
- Doors/Frames/Hardware
- Drywall
- Painting
- Division 10 Specialties
- Capital Planning & Forecasting
- Estimating & Budgeting
- Value Engineering
- Scheduling/Time Management
- Project Management
- Millwork
- Metal Panels

Tavares LLC has successfully operated in the Rhode Island, Connecticut and Massachusetts areas for the past ten (10) years working on small-scale construction, focusing on commercial projects targeting repeat clients/customers. Tavares LLC has succeeded in staying competitive by being able to quickly reallocate manpower/resources based upon repeat client/customers' requirements and needs. Based on our company's history of working on large projects, we are able to take on multiple projects while maintaining level overhead.

**Certifications**

--U.S. Small Business Administration (SBA) 8(a) Business Development Program
--Commonwealth of Massachusetts Division of Capital Asset Management and Maintenance (DCAMM)
--Commonwealth of Massachusetts Operational Service Division --Supplier Diversity Office (OSD/SDO) Minority Business Enterprise (MBE)
--State of Rhode Island and Providence Plantations Minority Business Enterprise Program (MBE/DBE)
--State of Connecticut Department of Administrative Services (DAS)

**Union Affiliations**

--United Brotherhood of Carpenters and Joiners of America/ New England Regional Council of Carpenters
--Massachusetts and Northern New England Laborers District Council of the Laborers' International Union of North America
--Rhode Island Laborers' District Council of the Laborers' International Union of North America
--Massachusetts Painters and Allied Trades District Council No. 35
--Rhode Island Painters and Allied Trades District Council No. 11

# FERNANDO J. TAVARES

**OWNER**

RESUME

## PROFESSIONAL QUALIFICATIONS

Fernando Tavares has more than 24 years of experience in the construction industry, starting as an Accountant and progressing through the ranks as a Project Accountant, Field Engineer, Scheduler, Estimator, Superintendent, Project Manager and Project Director. Fernando has been involved in all phases of project management, from initial planning and budgeting, estimating, and construction management, ensuring compliance with the project's requirements and schedule.

Also during the past twelve years, Fernando was the Project Manager for the Donald Wyatt Detention Facility Project, the Providence Public Safety Complex Project, the Promenade, Eagle Square, RI Food Bank & Progresso Latino.

## RECENT PROJECT EXPERIENCE

- Westerly High School, Westerly, RI
- Worcester North High School, Worcester, MA
- Lowell Legacy, Lowell, MA
- Massport Hanger Upgrades, Worcester, MA
- Sherwood Middle School, Shrewsbury, MA
- Longmeadow High School, Longmeadow, MA

## PROJECT EXPERIENCE

***Donald W. Wyatt Detention Center, Central Falls, RI***

$49,000,000; New Construction totaling 128,000SF, which includes 236 new cells, visitation center, new administrative office, hearing room and legal counsel's office. 48,000SF of renovations to existing areas and construction of a second 10,000SF building for staff training.

***The Promenade at The Foundry, Providence, RI***

$40,000,000; 220 upscale apartments in the historic Brown & Sharpe Complex. Studio, one and two bedroom apartments will feature arched windows, vaulted ceilings, maple floors, and high-speed internet ready wiring. Amenities will include an indoor swimming pool with retractable roof, fitness area, business center, events room and covered parking.

***Providence Public Safety Complex, Providence, RI***

$39,000,000; New 135,000SF three-story steel frame structure with basement and a limestone, granite and brick curtain wall exterior wall. Also constructed was a new, 520 space, seven level precast concrete parking garage. Public services include a police department, fire department and traffic and housing courts.

## EDUCATION

**Northeastern University, Boston, MA**
B.S. in Business Administration, 1993
**Wentworth Institute, Boston, MA**
B.S. in Construction Management, 20

## PROFESSIONAL EXPERIENCE

*Tavares, LLC, West Warwick, RI* *2007 to Present*

**PRESIDENT/ OWNER**

*O. Ahlborg & Sons, Inc., Cranston, RI* *1999 to 2007*

**PROJECT MANAGER/SUPERINTENDENT/ESTIMATOR**

Responsible for projects from conception to completion - Scheduling of preconstruction activities, preliminary construction scheduling, monitoring of design and suggesting quality alternatives to keep projects within budget (value engineering), and estimating of hard bid projects. Responsible for complete estimates including quantity survey, labor and material pricing, subcontractor solicitation, and general requirements. Negotiates contracts, prepares requisitions, and interacts with owners, architects and subcontractors.

*Gilbane Building Company* *1989 to 1999*

**ESTIMATOR**

Responsible for assisting Estimating Executives with Schematic Design, Design Development and Construction Document estimates and formulating Basis of Estimates. Assisted Estimating Executives with Value Engineering and Constructability Review.

**PROJECT ENGINEER**

Responsible for overseeing trade contractors' daily activities. Estimated, negotiated, and authorized changes of scope to the contract due to unforeseen conditions or requests by the owner and architect. Performed the project close-out, final inspection, and contract finalization. Also, responsible for tracking changes and amending trade contractors' contracts. Developed bid packages for project buy-out.

**SCHEDULING ENGINEER**

Responsible for design and construction phase planning and scheduling of major projects.

**FIELD ENGINEER**

Responsible for reviewing, processing, and tracking the contractor's materials and verifying proper installation procedures of materials and systems. Assisted the superintendents with daily activities. Also, developed Site-phasing plans utilizing AutoCAD.

**PROJECT ACCOUNTANT**

Responsible for developing contractors monthly requisitions for review and payment. Assisted Sr. Project Accountant with the field payroll, payments to vendors, tracked inventory, and verified schedule of values.

### *PROJECTS*

**Project Manager:**

**Donald W. Wyatt Detention Center, Central Falls, RI**

Design Build/Construction Management

$49,000,000; New Construction totaling 128,000SF, which includes 236 new cells, visitation center, new administrative office, hearing room and legal counsel's office. 48,000SF of renovations to existing areas and construction of a second 10,000SF building for staff training.

**Promenade at The Foundry, Providence, RI**

Design Build/Construction Management

$40,000,000; Construction of 220 upscale apartments in the historic Brown & Sharpe Complex. The mill buildings were transformed into studio, one and two bedroom apartments, which feature arched windows, vaulted ceilings, maple floors, and high-speed internet ready wiring.

**RI Community Food Bank, Providence, RI**
Construction Management
$3,413,200;Conversion of a former 65,000 s.f. grocery store to new corporate headquarters for a food bank distribution center and executive offices. The agency's storage and operating space doubled in the new facility.

**Eagle Square Commons, Providence, RI**
Construction Management
$15,000,000; Intercity retail development consisting of 160,000 s.f. of retail space, professional office space and urban living.

**Progreso Latino, Central Falls, RI**
Construction Management
$1,340,000; Renovations and expansion to the existing three-story social service agency. The 7,000 s.f. addition included additional offices and classroom space, and a multi-purpose community room.

**Providence Public Safety Complex, Providence, RI**
$39,000,000; New 135,000SF three-story steel frame structure with basement and a limestone, granite and brick curtain wall exterior wall. Also constructed was a new, 520 space, seven level precast concrete parking garage. Public services include a police department, fire department and traffic and housing courts.

**Other Projects as Estimator:**
Providence Public Safety Complex ($39,000,000)
Coventry Schools ($34,000,000)
New England Bell Atlantic Projects ($25,000 - $1,000,000)
URI Convocation Center ($44,500,000)
Manchester Civic Center ($44,000,000) 300
Minute Man ($25,000,000)
CVS Prototype ($2,000,000)
Progresso Latino Renovation & Addition ($1,900,000)

**Other Projects as Project Engineer/Office Engineer/Field Engineer:**
Brown University Wriston Quad Phase I & II ($30,000,000 – $50,000,000)
TF Green Airport, Warwick ($150,000,000)
Moody Gardens Aquarium & Quarantine Bldg. ($58,000,000)
Providence Place Mall, RI ($200,000,000)
The Cambridge Hospital ($40,000,000)
Fleet Corporate Headquarters ($7,500,000)

**Other Projects as Scheduler:**
Moody Gardens Aquarium & Quarantine Bldg. ($58,000,000)
Baylor College of Medicine ($30,000,000 – $50,000,000)
GSA Lafayette Courthouse ($30,000,000 – $50,000,000) Socorro ($30,000,000 – $50,000,000)
Westside / Chavez High School ($30,000,000 – $50,000,000)
League City & Space Center High School ($30,000,000 – $50,000,000)
Rice Humanities ($30,000,000 – $50,000,000)

# Delano "Joe" Brooks

**WORK EXPERIENCE**

***Essex Newbury North Contracting Corp, Newburyport, MA (January 1, 2001 – Present)***

Mr. Brooks is the President of Essex Newbury North Contracting Corp., a Minority Business Enterprise (MBE) certified in the States of Massachusetts and Rhode Island. Joe is responsible for the daily operations of the company, long-range planning and business development. Joe concentrates his efforts with the firm's public and private sector clients located in the New England region of the country. In addition to these duties, Joe also oversees all the firm's accounting and has been responsible for developing our job costing, budgeting, forecasting and project accounting procedures. Annual Sales: $30 Million+

***Essex Newbury Contracting Services Corp. (1994 – December 31, 2000)***

Mr. Brooks was the President of Essex Newbury Contracting Services Corp., which merged with Northeast Remedial Management Services, Inc. on January 1, 2001 and became Essex Newbury North Contracting Corp.

***Gilbane Building Company (1987-1994)***

Mr. Brooks was responsible for coordinating Gilbane's EEO/MBE/WBE program nationally. Prior to being appointed to this position, Joe was Regional Affirmative Action Manager for Gilbane's New England Region, a position in which he coordinated the Region's EEO/MBE/WBE program and was credited with developing several innovative reporting and outreach programs. Joe joined Gilbane in 1982 as a field accountant trainee and held various accounting positions, both in the field and in the New England Regional Office before moving into the Affirmative Action positions. Mr. Brooks was responsible for project accounting, forecasting, budgeting, coordinating small business programs with minority contractors, government compliance, and contract administration.

***Gilbane Building Company (1982-1986)***

Mr. Brooks was responsible for field accounting and cost reporting.

***Newport Drywall ( 1988 - 1994)*** / President and Owner

***Rallston Drywall (1986 – 1987 )*** / Controller

**WORK HISTORY**

Essex Newbury Contracting Services Corp. was established in 1994 for the purposes of performing general construction, construction management, environmental remediation and construction consulting. Delano Joseph Brooks, president and founder of Essex Newbury Contracting Services Corp., was employed at Gilbane Building Company for over thirteen years. Throughout the years, Mr. Brooks assumed numerous responsibilities, such as field accounting, field engineering, purchasing, accounting supervisor, and business development.

As Mr. Brooks became experienced with how Gilbane operated, he was asked to serve as their National Affirmative Action Officer. His duties included hands-on development (accounting, purchasing, engineering, business development) of women and minority firms.

**AFFILIATIONS**

- ✓ Board Member ~ Newport County RI Boys & Girls Club
- ✓ Cooley Center for Indian Unity
- ✓ Affirmative Action Committee for Associated GC's
- ✓ National Association of Women in Construction
- ✓ Assoc. of General Contractors (Equal Opportunities Committee
- ✓ Dorcas Place for Adult Literacy
- ✓ Lauro Elementary School Adopt a School program
- ✓ Black Craftsmen of Rhode Island
- ✓ University of RI Accounting Advisory Board
- ✓ National Association of Minority Contractors

**EDUCATION**

Mr. Brooks graduated from the University of Rhode Island in 1982 and received his BA in Business / Specialty: Accounting.

**IN ADDITION**

Mr. Brooks has been owner as well as developer on several projects:

- Developed, owned and sold 20% of Office Max store in Middletown, RI
- Developed and owned 30% of Office Max in Auburn, ME
- Developed and sold a 16 lot sub-division and school site in Narragansett, RI
- Developed and sold in 2015 30% ownership of the Staples store located in Seabrook, NH
- In addition, Mr. Brooks also manages several other income-generating personal properties

# BRIAN F. LaBONTE
**Project Manager**

## *PROFESSIONAL QUALIFICATIONS*

Brian F. LaBonte has more than 18 years of experience in the construction industry, starting as a Owner/Truck Driver and progressing through the ranks as an Operations Manager for Demolition and Asbestos Abatement Contractors.

## *PROJECT EXPERIENCE*

.

***South Street Landing, Providence, RI***
Scope: Abatement & Selective Demolition of Existing Power Plant, $5,000,000.00

***Old Narragansett Power Plant, Providence, RI***
Scope: Complete Abatement & Interior Demolition, $5,000,000.00

***Union Wadding Company***
Scope: Site Stabilization, Abatement and Demolition, $900,000.00

***Bernat Mill Complex***
Scope: Emergency Response Site Stabilization, Remediation, Abatement & Demolition due to Fire, $3,000,000.00

***Central High School, Providence, RI***
Scope: Complete Abatement & Demolition, $900,000.00

***Anchor Glass Corporation***
Scope: Complete Decommission, Remediation, Abatement & Demolition of 1.8 Million SF Facility, $4,000,000.00

***T.F. Green Airport, Warwick, RI***
Scope: Demolition & Removal of Old Terminals, $1,600,000.00

***Belling Hemmingway Mill***
Scope: Complete Remediation & Demolition, $1,200,000.00

## *PROFESSIONAL EXPERIENCE*

*Tavares, LLC, Providence, RI* *2015 to Present*
**PROJECT MANAGER**

Primary Responsibilities:
-Provide overall direction and support for the Company to achieve corporate safety health goals through the implementation of planned strategies
-Direct local safety and health professionals and support corporate and local management in all aspects of achieving an injury free workplace with safety and health compliance
-Provide leadership, guidance, direction and performance management for direct and in-direct report safety personnel
-Demonstrate the ability to motivate and influence all level of employees to plan and execute every task in a fashion where safety is the first consideration.
-Evaluate effectiveness of safety programs; design improvements and work with management to implement identify improvements.
-Ensure training programs provide the needed skills for employees to work safely.
-Provide expertise in the support of the facility management with interpretation and defining of overall safety and health compliance.
-Oversee the in-depth analysis of incidents to ensure recommendations are made to prevent recurrences.
-Conduct internal safety and health audits and incremental inspection of worksites with feedback meetings and internal reports on findings to ensure conformance and compliance.
-Provide off-hour support in the event of an emergency or a facility event.
-Represent company in appropriate safety and health forums, both inside and select outside of company forums.
-Comply, analyze and interpret statistical data related to near misses, incidents, injuries and illnesses.
-Compile and submit or review reports as required in accordance with regulatory requirements.

*Acme Abatement Contractors, Inc.* *2008 - 2015*
**OPERATIONS MANAGER**

*JR Vinagro Corp.* *2003 – 2008*
**OPERATIONS MANAGER**
**DEMOLITION & ENVINROMENTAL (ASBESTOS)**

*American Trucking & Roll Off LLC* *1999 - 2003*
**OWNER**

# JOHN "JACK" KOWAL

## *PROFESSIONAL EXPERIENCE*

RESUME

*Tavares, LLC., Providence, RI* *2009 to Present*
**PROJECT SUPERINTENDENT**

*A F Lusi Construction, Inc., Smithfield, RI* *2007 to 2009*
**PROJECT SUPERINTENDENT**
Responsibilities include supervising total construction effort to ensure a quality project is constructed in accordance with design, budget and schedule. Interfaces with client representatives, architect/engineer representatives, subcontractors and vendors. Coordinates work of different crafts and other contractors. Resolves construction problems as required. Ensures safety standards are upheld and holds safety meetings.

*O. Ahlborg & Sons, Inc., Cranston RI* *2001 to 2007*
**PROJECT SUPERINTENDENT**
Supervised numerous building projects, including medical buildings, schools, apartment complex, safety complex and detention facility.

*Hodess Building Company, North Attleboro, MA* *1996 to 2001*
**PROJECT SUPERINTENDENT**
In charge of Hodess Building Company's construction program at SVG Lithography (all design/build).

*Hebert Construction Company, Stanford, CT & New York, NY* *1993 to 1996*
**PROJECT SUPERINTENDENT**
Worked almost exclusively for Citicorp at their request. Ran up to five (5) projects simultaneously, ranging from $250K to $1M in size. The scope of these projects ranged from renovations to new construction.

*Dimeo Construction Company, Providence, RI* *1987 to 1993*
**PROJECT SUPERINTENDENT**
Supervised numerous building projects, including hospitals, multi-family housing units, schools and commercial buildings. Held increasingly responsible positions with the company.

## *PROJECT EXPERIENCE*

### Tavares, LLC Project Assignments:

***South Street Landing, Providence, RI***
Scope: Demolition & Abatement $5,115,584.00; Historic Windows $4,243,481.00; Specialties: $287,000.00
South Street Landing consists of 3 separate projects. (1) Commercial – 265,000SF that includes academic and office space (2) Residential – 134, 000SF that will house Brown University Nursing School students (3) 650 Space Parking Garage

***275 Albany Street, Boston, MA***
Scope: Painting $2,311,020.00
378 Unit Apartment Complex with Retail Space

***Liberty Mutual Insurance Company, Boston, MA***
Scope: Painting $700,000.00
Seeking to expand corporate headquarters and its overall presence in Boston, Liberty Mutual Insurance Company purchased buildings at 10 St. James and 175 Berkeley. The project included upgrades and renovations, inclusive of painting.

***Walgreens, Providence, RI***
Scope: New Building Construction $1,327,000.00
Work included Sitework, Foundations, Masonry, Carpentry, Finishes, HVAC, Plumbing and Electrical work for Walgreens New Pharmacy.

***D Street Hotels (Element Hotel), Boston, MA***
Scope: Painting $465,000.00
This development consists of a 250-key limited service hotel, a 250-key extended stay hotel, and approx. 26,300SF of ground-floor retail in a 1,350 car parking garage.

***D Street Hotels (Aloft & Element Hotels), Boston, MA***
Scope: Specialties $500,000.00
This development consists of a 250-key limited service hotel, a 250-key extended stay hotel, and approx. 26,300SF of ground-floor retail in a 1,350 car parking garage.

### OA Project Assignments:

**New England Institute of Technology, Warwick, RI**
Construction Management
$7,100,000; New 24,000SF hands-on training laboratory attached by an enclosed connector to a 29,000SF three-story, structural steel with a brick veneer classroom building.

**South County Radiation Therapy, Wakefield, RI**
$1,900,000; Renovations and additions of existing building to be used as a cancer treatment center on the campus of South County Hospital.

**Landmark Medical Cancer Center, Woonsocket, RI**
$2,400,000; New 12,000SF structural steel with brick veneer cancer center built on

Landmark Medical Center's campus.

**Metropolitan Regional Career & Technical School, Providence, RI**
Design Build/Construction Management
$19,320,000; High School complex containing four, 16,000SF, two-story school buildings. Rather than classrooms, the school contains common areas, meeting rooms, project rooms, conference and computer rooms. Auxiliary facilities include a fitness center, gymnasium, culinary center/cafeteria, health center and performing arts facility.

**Providence Public Safety Complex, Providence, RI**
Design Build/Construction Management
$39,000,000; New 135,000SF three-story steel frame structure with basement and a limestone, granite and brick curtain wall exterior wall. Also constructed was a new, 520 space, seven level precast concrete parking garage. Public services include a police department, fire department and traffic and housing courts.

**Jefferson at Providence Place Apartments, Providence, RI**
Construction Management
$48,000,000; New 330 luxury apartments within a four story brick and stucco structure, secured parking garage, fitness center, media room and business center.

**Donald W. Wyatt Detention Facility, Central Falls, RI**
Design Build
$48,000,000; Expansion of existing facility to add 336 beds utilizing CMU grout filled walls, precast plank and precast cells including a new kitchen and laundry to service the expansion. Renovation of existing administration area.

# ALEX HENRIQUEZ

General Supervisor / Labor Foreman

## EXPERIENCE

**TAVARES LLC** **Newburyport, MA**

1/2016 to Present Asbestos Supervisor and General Labor Supervisor

Managed all onsite labor, disposal, safety, training, subcontractors and equipment for the duration of the following project:

- Demolition and abatement at the Hinton State Laboratory, Jamaica Plain, MA.

**ESSEX NEWBURY NORTH CONTRACTING CORP.,** **Newburyport, MA**

6/2000 to 12/2015 Asbestos Supervisor and General Labor Supervisor

Oversaw and performed work for multiple projects at the same time. Responsibilities included scheduling manpower, equipment and materials needed to support the projects. Managed onsite disposal, safety, training, subcontractors and equipment for each project.

Worked on the following projects:

- Americold Storage, Watertown, MA
- Countryside Village Apartments, Marlborough, MA
- Tennessee Gas Pipeline, Londonderry, NH to Dracut, MA
- Anheuser Busch, Merrimack, NH
- Westminster Village, Lowell, MA
- Keene State College, Keene, NH
- Logan Airport, Boston, MA
- Mrs. Fields Cookies - Copley Place, Boston, MA
- New England Financial, Boston, MA
- Granite State Gas, Newington, NH
- Harvard University/Baker Library, Cambridge, MA
- 253 Summer Street, Boston, MA
- Former American Brewery, Boston, MA
- Salem High School, Salem, MA
- Building 14, East Boston Shipyard, MA
- Harvard Law School, Cambridge, MA
- Delta Airlines, Logan Airport, MA
- United Airlines, Logan Airport, MA
- Southwest Airlines, Logan Airport, MA
- Citizens Bank, Cambridge, MA
- Terminal B food court renovation, Logan Airport, MA
- Boston University Law School, Boston, MA

**NATIONAL SURFACE CLEANING** **Methuen, MA**
2/1997 to 6/1999 Asbestos Foreman

Performed abatement removal and demolition for projects in Boston, MA.

**ENVIROSERVE INC.** **Sykesville, MD**
1/1994 to 3/1996 Foreman

Performed abatement removal.

## LICENSES

Massachusetts Asbestos Supervisor
OSHA Hazwopper
OSHA 30 hr safety training

## LANGUAGE

Read, write and speak Spanish fluently.

FEDBIZOPPS.GOV Federal Business Opportunities

E-GOV USA.gov

Home | Getting Started | General Info | Opportunities | Agencies | Privacy

Buyers: Login | Register Vendors: Login | Register Accessibility

# Abate Lead and Asbestos Quarters 3, USCG Academy, New London, CT

Solicitation Number: 70Z0G118SPFA02700
Agency: Department of Homeland Security
Office: United States Coast Guard (USCG)
Location: Commanding Officer, USCG Civil Engineering Unit Providence

Notice Details | Packages | Interested Vendors List

Print Link

Original Synopsis
Apr 26, 2018
12:35 pm

Return To Opportunities List | Watch This Opportunity | Add Me To Interested Vendors

**Solicitation Number:**
70Z0G118SPFA02700

**Notice Type:**
Sources Sought

**Synopsis:**
Added: Apr 26, 2018 12:35 pm
USCG ACADEMY

SOURCES SOUGHT #70Z0G118SPFA02700

ABATE LEAD AND ASBESTOS - QUARTERS 3, USCG ACADEMY, NEW LONDON, CT

PROJECT #10785721

SOURCES SOUGHT: THIS IS ONLY A MARKET SURVEY FOR WRITTEN INFORMATION ONLY. THIS IS NOT A SOLICITATION FOR PROPOSALS AND NO CONTRACT WILL BE AWARDED FROM THIS ANNOUCEMENT. No reimbursement will be made for any costs associated with providing information in response to this announcement or any follow-up information requests. In order to protect the procurement integrity of any future procurement that may arise from this announcement, information regarding the technical point of contact will not be given and no appointments for presentations will be made.

The U.S. Coast Guard is considering whether or not to set aside an acquisition for HUBZone Small Business concerns, Service-Disabled Veteran-Owned Small Business concerns (SDVOSB), 8(a) certified Small Business concerns, Woman-Owned Small Business concerns or Small Business concerns, or solicit Unrestricted. The applicable North American Industry Classification System (NAICS) code is 562910 Remediation Services, with a small business size standard of $20.5 Million. The estimated value of the procurement is between $100,000.00 and $250,000.00. Performance and/or Payment bonds will be required.

The U.S. Coast Guard is seeking Interested Vendors with successful past performance, current relevant experience, personnel/resources, equipment, and capability to perform the following work:

GENERAL INFORMATION

**Notice Type:**
Sources Sought

**Posted Date:**
April 26, 2018

**Response Date:**
May 04, 2018 4:00 pm Eastern

**Archiving Policy:**
Automatic, 15 days after response date

**Archive Date:**
May 19, 2018

**Original Set Aside:**
N/A

**Set Aside:**
N/A

**Classification Code:**
Z -- Maintenance, repair, and alteration of real property

**NAICS Code:**
562 -- Waste Management and Remediation Services/562910 -- Remediation Services

The project scope includes all labor, materials, equipment, transportation, supervision and disposal necessary to remove walls, ceilings, wood trim, and baseboards down to structure; strip painted doors, transoms, stair risers and balusters, fireplace surround, remove asbestos flooring, and remove kitchen cabinets, counter and sink in Quarters 3.

Abatement:
Remove plaster walls and ceiling down to structure where noted on drawings.
Remove painted wood window and door trim, picture rail, and baseboards; strip painted doors, transoms, stair risers and balusters, fireplace surround to remain down to bare wood.
Remove loose or flaking paint on walls and structure to remain and paint with encapsulation paint as noted on drawings.
Remove asbestos floor tile and mastic in basement as noted on drawings.

Removal:
Protect existing building components that are to remain from damage. Shut-off water within the construction area and disconnect plumbing at kitchen sink.
Remove kitchen cabinets, counter and sink.
Remove fin tube baseboard enclosures; heating piping and fin tube to remain.
Remove, salvage, and return to the government the existing garage door opener.
Completely remove existing ceiling fans, light fixtures, electrical receptacles, switches, wiring, conduit, boxes, etc. back to the main electrical panel in the basement.
Remove sub-panel in kitchen and wiring back to electrical panel in basement.
Completely remove existing phone, cable, and structured wiring back to patch panel in basement.
Remove and recycle, or properly dispose of all construction debris.

Installation:
Prep, prime, and paint existing interior walls, ceilings, structure, etc. to remain with encapsulation paint as noted on drawings.

Period of Performance: Upon review of market research results an invitation for bid (IFB) will be issued at www.fbo.gov . Award is anticipated to be made in early July 2018 for summer performance.

If your firm is interested in this requirement, and intends to submit an offer on this acquisition, please respond by email to Joyce.M.Overton@uscg.mil with "Sources Sought Notice 70Z0G118SPFA027" in the subject line or by fax to (401) 736-1704.

Your response MUST include the following: (a) a positive statement of your intent to submit a proposal for this solicitation as prime contractor; (b) evidence of bonding capacity; (c) a statement identifying your certified small business designation (if any); and, (d) evidence of prior successful work similar in scope and magnitude to the subject project to include contract numbers, project titles, dollar amounts, points of contact and telephone numbers. Your response is required no later than 4 May 2018. All of the above must be submitted in sufficient detail for a decision to be made on an applicable set-aside.

**Contracting Office Address:**
475 Kilvert Street Suite 100
Warwick, Rhode Island 02886-1379
United States

**Place of Performance:**
15 Mohegan Avenue
New London, Connecticut 06320
United States

**Primary Point of Contact.:**
Joyce M Overton,
Contract Specialist
joyce.m.overton@uscg.mil
Phone: 401-736-1745

Return To Opportunities List | Watch This Opportunity
Add Me To Interested Vendors

For Help: Federal Service Desk Accessibility